

DISTRICT BOARD OF TRUSTEES
PENSACOLA JUNIOR COLLEGE
1000 COLLEGE BOULEVARD
PENSACOLA, FL 32504-8998

February 15, 2006

BID NO. 12, 2005/2006

TABULATION OF BIDS ON RE-ROOF BUILDING NO. 4 – LIBERAL ARTS
FOR
PENSACOLA JUNIOR COLLEGE

| <u>VENDOR</u> | <u>BASE BID</u> | <u>ALT. 1</u> | <u>TOTAL</u> |
|--------------------------------|--------------------------|----------------------|---------------------|
| E. Cornell Malone Corp. | \$119,631.00 | \$27,240.00 | \$146,871.00 |
| R. D. Ward Construction | \$ 98,165.00 | \$58,815.00 | \$156,980.00 |
| Standard Roofing Co. | \$131,000.00 | \$40,800.00 | \$171,800.00 |
| All-South Subcontractors, Inc. | \$126,899.00 | \$56,020.00 | \$182,919.00 |
| Freeman's Roofing Co. | Submitted an invalid bid | | |
| Peach State Roofing | Submitted an invalid bid | | |

BID TABULATION, RECOMMENDATION, AND PROTEST

**Bid tabulations with award recommendations are posted in the Purchasing Department
Posting of tabulations normally is completed within three to five days after bid opening.
Failure to protest within the time limit prescribed in Section 120.57(3)(b), Florida Statutes
Shall constitute a waiver of proceedings under Chapter 120 and these rules.**

**I hereby certify that the prices and bidders herein are valid and have been received in
Compliance with Pensacola Junior College Administrative Code and Florida Law.**

Angie C. Jones, Director
Purchasing and Auxiliary Services