

**PENSACOLA JUNIOR COLLEGE
ITB 14-2009-10 WARRINGTON CAMPUS
GUARDRAIL REPLACEMENT
BID TABULATION**



CONTRACTOR	DRUG FREE CERTIFICATION	BID BOND	PROOF OF LICENSURE	LIST OF CONTRACTORS	RECEIPT OF ADDENDUM 1	RECEIPT OF ADDENDUM 2	BASE BID	ADD ALTERNATE #1	TOTAL
A.E. New, Jr. Inc	X	X	X	X	X	X	132,000 *	7,000	139,200
C-Sharpe Co. LLC	X	X	X	**	X	X	181,275 *	21,300	202,575
Green-Simmons, Inc.	X	X	X	X	X	X	193,000	16,000	209,000
Jack Moore & Co.	X	X	X	X	X	X	236,000	20,000	256,000
J. Miller Construction	X	X	X	X	X	X	134,445 *	18,595	153,040
Morette Co.	X	X	X	X	X	X	151,750 *	6,450	158,200
R.D. Ward Construction	X	X	X	X	X	X	204,900	16,720	221,620
Riteway Fence Inc.							No Bid		
Terhaar & Cronley	X	X	X	X	X	X	199,700	16,700	216,400
Williams-Brown, Inc.	X	X	X	X	X	X	115,000 *	23,200	138,200
Vision Construction, Inc.	X	X	X	X	X	X	167,998	16,000	183,998

Note: * Did not use an approved handrail subcontractor as the basis of their bid.

** Signed form but did not provide subcontractors names.

RECOMMENDED AWARD TO: Vision Construction, Inc.

Bid tabulations with award recommendations are posted in the Purchasing Department. Posting of tabulations normally is completed within three to five days after bid opening.

Failure to file a protest within time prescribed in Section 120.57 (3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceeding under Chapter 120, Florida Statutes.

I hereby certify that the prices and bidders herein are valid and have been received in compliance with Pensacola Junior College Administrative Code and Florida Law.

Angie C. Jones
Director, Purchasing and Auxiliary Services