

DISTRICT BOARD OF TRUSTEES
PENSACOLA JUNIOR COLLEGE
1000 COLLEGE BOULEVARD
PENSACOLA, FL 32504-8998

November 23, 2009

ADDENDUM NO. 1
TO

Request for Qualifications (RFQ) 1- 2009/2010 for CM at Risk for South Santa Rosa Center for
Pensacola Junior College

Revise RFQ package as follows:

Page 8, Tab A Essential Documents – Documented ability to obtain necessary bonding for project:
Performance and payment bonds will be required when the actual cost of construction is determined, after bids are received, and prior to construction.

All other requirements remain the same.

Angie C. Jones
Director of Purchasing and Auxiliary Services

Please acknowledge and return this addendum with your submittal by the RFQ submittal deadline, December 1, 2009 at 2:00 p.m. CST. Addendum can not be faxed or emailed)

ADDENDUM ACKNOWLEDGED BY: _____

FIRM/ENTITY _____

SIGNATURE OF REPRESENTATIVE: _____