

DISTRICT BOARD OF TRUSTEES OF
PENSACOLA JUNIOR COLLEGE, FLORIDA
1000 COLLEGE BOULEVARD
PENSACOLA, FL 32504-8998

November 29, 2005

BID NO. 6, 2005/2006

TABULATION OF BIDS ON ROSS HEALTH & SPORTS COMPLEX RENOVATIONS
BUILDING NO. 3 – PENSACOLA CAMPUS

<u>COMPANY</u>	<u>BASE BID</u>	<u>HAZARDOUS MATERIAL REMEDATION</u>	<u>ADDITIVE ALT. NO. 1</u>
A. E. New, Jr. Construction	\$3,400,000.00	\$115,000.00*	\$35,000.00
Larry Hall Construction	\$3,444,000.00	\$125,000.00**	No Bid
R. D. Ward Construction	\$3,702,000.00	\$115,000.00*	No Bid
Speegle Construction	\$3,247,000.00	\$127,000.00**	\$73,000.00

*Included in Base Bid

**Need to be added to Base Bid

BID TABULATION, RECOMMENDATION, AND PROTEST

Bid tabulations with award recommendations are posted in the Purchasing Department.
Posting of tabulations normally is completed within three to five days after bid opening.
Failure to protest within the time limit prescribed in Section 120.57(3)(b), Florida Statutes
Shall constitute a waiver of proceedings under Chapter 120 and these rules.

I hereby certify that the prices and bidders herein are valid and have been received in
Compliance with Pensacola Junior College Administrative Code and Florida Law.

Angie C. Jones, Director of Purchasing and Auxiliary Services